

REQUEST FOR PROPOSAL  
GENERAL CONTRACTOR SERVICES

**ADDENDUM # 1**

Issued: November 3, 2022

PROPOSALS DUE DATE Extended to: **3:00 PM, Friday, November 11, 2022**

**Quileute Fuel Systems Replacement**  
La Push, WA

The changes in this addendum shall be included in the RFP and this addendum shall be part of the RFP documents. All conditions not affected by this addendum shall remain unchanged.

RFP Changes:

- A. The due date for proposals has been extended to 3:00 PM, Friday November 11, 2022
- B. A Bid Alternate has been added to the revised Bid sheet for the Contractor's Performance and Payment Bond amount. The Bonding amount should be separate from the project proposal. See Addendum 1 Exhibit A.

Following are questions received from potential Respondents about the solicitation and the response to the questions:

Contractor Technical / Data Questions and Responses:

Q1: What is the existing tank size at the Lonesome Creek Store

A1: 5000 gal unleaded gas / 3000 gal diesel = Total 8,000 gallons

Q2: What type of payments are needed for the Marina dispensers

A2: Credit card at the dispensers and cash at the harbor master building during office hours

Q3: Does the tribe want a Tribal member fuel discount

A3: Tribal discount system is not required

Q4: Is there a fleet card membership currently?

A4: There is a departmental key system for tracking/charging Tribe department users monthly. The Tribe would like a fleet card system for Tribe department users as part of the system.

Changes / Additions to Scope:

Addendum 1 Exhibit A has been added to break out the various location cost proposals and Alternative bid items.

-- Note that an Alternate Bid Item to install a canopy at the Marina Land dispenser relocation has been added.

**Exhibits**

Addendum 1 Exhibit A –Bid Form